
Work Order Bid (ID)

13013SH3087Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

COMMENT

Company Name & License Number:

Contractor's Signature:

13013SH3087Audit Name:

CLIENT INFORMATION

13013SH3087Client ID:

AGENCY INFORMATION

Shelby County Community Services Agency (901) 222-4280

(901) 222-43133772 South Hickory Ridge Mall, Suite 516

Agency Phone:Agency:

Email Address:

Fax:Address:
Memphis, TN   38115

WOOD, JIM Work Phone:Agency Contact:

Email Address:

Cell Phone:
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Measures
Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment BLOCK AND SEAL A/ C WINDOW UNIT COMPLETE WINDOWS #3,8,AND 
9.
BLOCK AND SEAL A/C WINDOW UNIT COMPLETE IN WALL #9  (OUTSIDE)
GLAZED WINDOWS #6,7, AND 10. (REMOVE AND REINSTALL 
STORMWINDOWS)
WEATHERSTRIP FRONT, BACK,AND SIDE DOORS.
DOOR SWEEP NEEDED ON BACK AND SIDE DOORS.
REPLACE WINDOW UNIT #3 (44X54)

Components Inspected

#

1

Infiltration Reduction1 1EachMiscellaneous Su

Infiltration Reduction2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment WRAP WATER LINES 6FT EACH HOT AND COLD

Components Inspected

#

2

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 F1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment ADD R-19 974 SQ FT ( ORIGINAL HOUSE)

Components Inspected

#

3

Floor Insulation  - 
Fiberglass Batts - R-19

1 974SqFtInsulation

Floor Insulation  - 
Fiberglass Batts - R-19

2 974SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation WL1,WL10,WL11,W
L12,WL2,WL3,WL4,
WL5,WL6

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment ADD R-13 1312 SQ FT

Components Inspected

#

4

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 1312SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 1312SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL 2 CO.MONITORS

Components Inspected

#

5

CO monitor1 2EachHealth and Safety 

Labor2 2EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Vapor Barrier Needed 
(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 974 SQ FT  TO INCLUDE REPLACE CRAWLSPACE DOOR UNIT (24X16)

Components Inspected

#

6

Basement / crawlspace 
vapor barrier

1 974SqFtHealth and Safety 

Basement / crawlspace 
vapor barrier

2 974SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Refrigerator replacement

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment REPLACE REFRIGERATOR 20 CU FT

Components Inspected

#

7

REPLACE 
REFRIGERATOR

1 1EachRefrigerators

REPLACE 
REFRIGERATOR

2 1EachRefrigerators

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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